

Phase III Extension of the Sangamon Valley Trail from Irwin Bridge Rd to Ethel Ave

This project consists of Phase II preliminary engineering as well as construction observation and documentation (CE) of the Sangamon Valley Trail Phase III Extension. This project will involve the construction of a 10' wide bike trail, including a new trailhead, along an abandoned railroad bed. The following is the preliminary scope of work required for Phase II Preliminary Engineering and Construction Engineering:

Anticipated Preliminary Engineering (PE II) Scope of Work

- Design of proposed bike path based on the completed Phase 1 engineering while meeting all IDOT standards and requirements.
- Completing all required IDOT submittals during the design process.
- Delivery of final plans for construction.

Anticipated Construction Engineering (CE) Scope of Work

- Completing construction observation and documentation during the course of the project.
- Documentation must be in accordance with IDOT standard and specifications.
 - This includes all material certification.
 - Individual on site must have passed the IDOT class S-14 (IDOT Documentation on Contract Quantities).
- On-site materials sampling and testing in accordance with IDOT Standards.